Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT37088

Tend Repair works to Govt Hospital Building at Agrahara Layout in Ward No. 05 Byatarayanapura Sub Division

SNo	Item Name	Item	Unit	Estimate	Estimate Rat	Total Amo	PRAKASH NAIK ( ) Quoted Ra	Total Amo	Manjunatha N ( ) Quoted Ra	Total Amo	MURALI MOHAN Y V Quoted Ra	Total Amo	KRISHNASHETTY Y Quoted Ra	Total Amount
1	KSRRB 300	1	cum	162	86.92	14081.04	80.0	12960.00	86.92	14081.04	86.92	14081.04	86.92	14081.04
2	KSRB 12-1.	2	mtr	90	661.44	59529.60	600.0	54000.00	661.44	59529.60	661.44	59529.60	661.44	59529.60
3	KSRB 12-3.	3	Mtr	90	926.44	83379.60	900.0	81000.00	926.44	83379.60	926.44	83379.60	926.44	83379.60
4	KSRB 12-5.	4	Nos	3	33324.28	99972.84	33000.0	99000.00	33324.28	99972.84	33324.28	99972.84	33324.28	99972.84
5	Refilling ava	5	Cum	162	59.36	9616.32	55.0	8910.00	59.36	9616.32	59.36	9616.32	59.36	9616.32
6	KSRB 4.2.2	6	Cum	3.15	6491.88	20449.422	6300.0	19845.00	6491.88	20449.422	6491.88	20449.422	6491.88	20449.422
7	KSRB 4.9.2	7	Qtl	0.13	65455.56	8509.2228	65000.0	8450.00	65455.56	8509.2228	65455.56	8509.2228	65455.56	8509.2228
8	KSRB 6-2.3	8	Cum	10.35	7219.8	74724.93	7200.0	74520.00	7219.8	74724.93	7219.8	74724.93	7219.8	74724.93
9	KSRB 9-18.	9	Sqm	10.8	4575.96	49420.368	4500.0	48600.00	4575.96	49420.368	4575.96	49420.368	4575.96	49420.368
10	KSRB 9-15-	10	Sqm	18.9	3341.52	63154.728	3300.0	62370.00	3341.52	63154.728	3341.52	63154.728	3341.52	63154.728
11	KSRB 9.4-1	11	Cum	1.99	111083.4	221055.96	111000.0	220890.00	111083.4	221055.96	111083.4	221055.96	111083.4	221055.966
12	"SOLID PV(	12	Sqm	9.45	568.08	5368.356	550.0	5197.50	568.08	5368.356	568.08	5368.356	568.08	5368.356
13	SOLID PAN	13	Sqm	9.45	4368.6	41283.27	4200.0	39690.00	4368.6	41283.27	4368.6	41283.27	4368.6	41283.27
14	KSRB 15.3.	14	Sqm	180	208.44	37519.20	200.0	36000.00	208.44	37519.20	208.44	37519.20	208.44	37519.20
15	KSRB 15-3.	15	Sqm	180	263.52	47433.60	250.0	45000.00	263.52	47433.60	263.52	47433.60	263.52	47433.60
16	KSRB 15.3.	16	Sqm	86	238.68	20526.48	220.0	18920.00	238.68	20526.48	238.68	20526.48	238.68	20526.48
17	KSRB 15.3.	17	Sqm	225	279.72	62937.00	250.0	56250.00	279.72	62937.00	279.72	62937.00	279.72	62937.00
18	KSRB 15.15	18	Sqm	900	48.6	43740.00	45.0	40500.00	48.6	43740.00	48.6	43740.00	48.6	43740.00
19	Providing ar	19	Sqm	21.6	1161	25077.60	1100.0	23760.00	1161.0	25077.60	1161.0	25077.60	1161.0	25077.60
20	KSRB 14.17	20	Sqm	74.03	1157.76	85708.972	1100.0	81433.00	1157.76	85708.972	1157.76	85708.972	1157.76	85708.9728
21	SKSRB 15-	21	Sqm	270	90.72	24494.40	85.0	22950.00	90.72	24494.40	90.72	24494.40	90.72	24494.40
22	Providing ar	22	Sqm	191	1285.2	245473.20	1100.0	210100.00	1285.2	245473.20	1285.2	245473.20	1285.2	245473.20
23	KSRB 7.9:P	23	Kgs	667.8	84.24	56255.472	80.0	53424.00	84.24	56255.472	84.24	56255.472	84.24	56255.472
24	Providing ar	24	Sqm	12	3168.72	38024.64	3000.0	36000.00	3168.72	38024.64	3168.72	38024.64	3168.72	38024.64
25	5.29(b) Pro	25	Sqm	266.67	331.78	88475.772	320.0	85334.40	331.78	88475.772	331.78	88475.772	331.78	88475.7726
26	KSRB 15-17	26	Sqm	36	43.46	1564.56	40.0	1440.00	43.46	1564.56	43.46	1564.56	43.46	1564.56
27	KSRB 15-17	27	Sqm	36	89.04	3205.44	80.0	2880.00	89.04	3205.44	89.04	3205.44	89.04	3205.44
28	Providing ar	28	m	50	270	13500.00	250.0	12500.00	270.0	13500.00	270.0	13500.00	270.0	13500.00
29	KSRB 11-2	29	Unit	5	4682.88	23414.40	4500.0	22500.00	4682.88	23414.40	4682.88	23414.40	4682.88	23414.40
30	Providing ar	30	Each	20	270	5400.00	250.0	5000.00	270.0	5400.00	270.0	5400.00	270.0	5400.00
31	KSRB 13-6.	31	Each	20	262.44	5248.80	250.0	5000.00	262.44	5248.80	262.44	5248.80	262.44	5248.80
32	KSRB 7.15	32	Sqm	121.8	3695.16	450070.48	3500.0	426300.00	3695.16	450070.48	3695.16	450070.48	3695.16	450070.488
33	Supppying v	33	ltr	2000	6.48	12960.00	9.0	18000.00	6.48	12960.00	6.48	12960.00	6.48	12960.00
34	Earthwork e	34	Cum	67.5	316.94	21393.45	280.0	18900.00	316.94	21393.45	316.94	21393.45	316.94	21393.45
35	Providing ar	35	Mtr	150	394.32	59148.00	380.0	57000.00	394.32	59148.00	394.32	59148.00	394.32	59148.00
36	Refilling ava	36	Cum	67.5	128.26	8657.55	110.0	7425.00	128.26	8657.55	128.26	8657.55	128.26	8657.55
37	Precast slat	37	Sqm	37.5	2100	78750.00	2000.0	75000.00	2000.0	75000.00	2000.0	75000.00	2100.0	78750.00
	Total Summary Amount					2209524.6	2097048.9	0.00	2205774.6	0.00	2205774.6	0.00	2209524.6	0.00
	% against Estimated Rate						-5.0905		-0.1697		-0.1697		0.00	
	% against CSR													
	Total Bid Amount						2097048.90 (L1)		2205774.69 (L2)		2205774.69 (L2)		2209524.69 (L4)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37088	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2019-07-31 20:00:31.0	2019-09-07 12:18:57.0	2019-09-07 12:30:58.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37088	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 20:24:47.0	2019-07-26 20:24:59.0	2019-07-31 20:00:31.0	Approve	Four Bidders Participated for this work L1 Bidder PRAKASH NAIK Quoted RS 2097048.90 (-5.0905) below the Tender Amount, L2 Bidder Manjunatha N Quoted RS 2205774.69 (-0.1697) Below the Tender Amount, L3 bidder MURALI MOHAN Y V Quoted RS 2205774.69 (-0.1697) below the tender amount and L4 Bidder KRISHNASHETTY Y S (PNPR INFRASTRUCTURE PRIVATE LIMITED) Quoted Rs 2209524.69 (00).Hence the Rates Quoted By L1 Bidder PRAKASH NAIK Quoted RS 2097048.90 (-5.0905) below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 20:24:47.0	2019-07-26 20:24:47.0	2019-07-26 20:24:47.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37088	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 20:24:35.0	2019-07-26 20:24:43.0	2019-07-26 20:24:45.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37088	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 20:23:09.0	2019-07-26 20:23:19.0	2019-07-26 20:24:35.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37088	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:37:54.0	2019-07-26 20:21:14.0	2019-07-26 20:23:08.0	Completed		Completed